# Louisville and Jefferson County Metropolitan Sewer District

## SUMMARY OF PUBLIC BID OPENING

**Project Name: Canoe Lane Pump Station Eliminations**

**Bid Opening Date: April 12, 2010**

**Contract No.: 242,782**

**Record No.: 242,782**

| Contractor/Office Location | As Read Bid | Revised Bid (Error in calculation) | Local Contractor? | Final Bid |
|---|---|---|---|---|
| Advanced Paving & Const. Co., Inc. / Eastwood, KY | $ 368,289.00 | | | $ 368,289.00 |
| MAC Construction & Excavating, Inc./ New Albany, IN | $ 376,000.00 | | | $ 376,000.00 |
| United Construction & Design / Louisville, KY | $ 392,874.31 | | | $ 392,874.31 |
| Pace Contracting, LLC / Louisville, KY | $ 427,000.00 | | | $ 427,000.00 |
| Holloway Contracting Corp. / Louisville, KY | $ 446,280.00 | $ 444,000.00 | | $ 444,000.00 |
| Larry W. Doyle & Associates, LLC / Louisville, KY | $ 453,030.00 | | | $ 453,030.00 |
| T&C Contracting, Inc. / Louisville, KY | $ 482,143.50 | | | $ 482,143.50 |
| Basham Construction & Rental Co., Inc. / Fairdale, KY | $ 523,000.00 | | | $ 523,000.00 |
| | | | | $ - |
| | | | | $ - |
| | | | | $ - |
| | | | | $ - |
| | | | | $ - |
| | | | | $ - |
| | | | | $ - |
| | | | | $ - |
| | | | | $ - |
| | | | | |
| **Engineer's Estimate:** | | | | $ 255,240.00 |
| Prepared by: | Jay Thomas | | | |

**This information is provided with no proof as to the Contractor's responsiveness or responsibility. This is all of the information that should be considered public until this Contract is awarded by the MSD.**